STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 61

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

01/14/03
04- 253804

04- NAP-121- R5. 0/ R5. 7

Bl D

SUMMARY

DEPARTMENT

I N NAPA COUNTY | N NAPA CI TY FROM
0.9 KM EAST OF | MOLA AVENUE

SEPARATI ON TO 0.4 KM WEST OF STATE

ROUTE 221

BRI DGE REPLACEMENT

DI SADVANTAGED BUSI NESS ENTERPRI SE -
20, 750, 000

FUND TOTAL
ENG NEERS EST

HA21

7.0%

36, 000, 000. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

7,615, 375.50

RAS

Bl D TOTAL

28, 384,624. 50

29, 430, 000. 00

29, 694, 289. 00

31, 552, 948. 00

33, 790, 000. 00

Bl DDER | D

OF TRANSPORTATI ON

RR

I NVOLVEMENT

Bl D245
PACE 1
01/ 15/ 03
CONTRACT CODE "A '
166 CONTRACT | TEMS

FEDERAL Al D ACST-P121-(020)E

P-

P121- (020) E

ACBR- P121- (020) E

925

PERCENT UNDER EST 21. 15

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

C C WERS | NC

P O BOX 2948
RANCHO CORDOVA CA 95741-2948

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

R AND L BROSAMER | NC

P O BOX 238
ALAMO CA 94507-0238

M LLER THOVPSON SHASTA
CONSTRUCTORS JV

101 PARR BLVD

RI CHMOND CA 94801

KIEWT PACI FI C COVPANY

5000 MARSH DRI VE
CONCORD CA 94520

FAX

FAX

FAX

FAX

FAX

916 635-9370
00331359
916 635-1527

916 334-1221
00286430
916 334- 0562

925 837-5600
00700218
925 837-8387

510 215-5200
00787128
510 215-0515

925 686-3030
00433176
925 687-5143



04- 253804
04- NAP- 121
01/14/03

36, 162, 890. 00

38, 225, 072. 00

4

3

STEVE P RADCS | NC

P O BOX 15128
SANTA ANA CA 92735-0128

WALSH PAC!I FI C CONSTRUCTI ON

4234 HACI ENDA DRI VE SUI TE 210
PLEASANTON CA 94588

714 835-4612
00484452
FAX 714 835-2186

925 847-1610
00457120
FAX 925 847-1620

Bl D245
PACE 2
01/ 15/ 03



04- 253804 Bl D245

04- NAP- 121 PAGE 3

01/14/03 01/ 15/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AVAR CONSTRUCTI ON POST TENSI ON
CAMPBELL CA
BAY AREA REI NFORCI NG REBAR
NAPA CA
BAY CI TI ES PAVI NG AND GRADI NG ROADWAY EXCAVATI ON AND UNDERGROUND
CONCORD CA
CTM CONCRETE BARRI ER
RANCHO CORDOVA CA
FOUNDATI ON CONSTRUCTCRS Pl LE DRI VI NG
OAKLEY CA
FRANK MEDI NA ROADSI DE SI GNS
CROVI LLE CA
MBI VETAL BRI DGE RAI L
LI VERMORE CA
M F MAHER | NC M NOR CONCRETE STRUCTURE AND M SCELLANEQUS
VALLEJO CA
M KE BROMN ELECTRI C ELECTRI CAL
COTATI CA
R A ALLEN LANDSCAPE LANDSCAPI NG
Pl SMO BEACH CA
ROYAL SEAL STRI PI NG AND MARKI NG
FREMONT CA

CONTI NUED ON NEXT PAGE



04- 253804
04- NAP- 121
01/14/03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

01/ 15/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 SI LVERADO CONTRACTCRS
OAKLAND CA

BRI DGE DEMOLI TI ON



04- 253804
04- NAP- 121
01/14/03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5

01/ 15/ 03

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AVAR CONSTRUCTI ON
CAMPBELL CA

BAY AREA REBAR
NAPA CA

BAY CI TY PAVI NG
CONCORD CA

R A ALLEN LANDSCAPE
Pl SMO BEACH CA

ROYAL SEAL
FREMONT CA

SO L ENTERPRI SES
BRENTWOOD CA

STEI NY AND COVPANY
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

PRESTRESSI NG

REBAR

EARTHWORK, PAVI NG AND Pl PEVWORK

PLANTI NG AND | RRI GATI ON

STRI PI NG

BRI DGE REMOVAL ( PARTI AL)

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAVPBELL CA

BAY AREA REBAR
NAPA CA

BAY LI NE
CAKLAND CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG

REBAR

JO NT SEALS



04- 253804 Bl D245
04- NAP- 121 PAGE 6
01/14/03 01/ 15/ 03
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FOUNDATI ON PI LE COFFERDAMS AND PI LI NG
OAKLEY CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
NORTH AMERI CAN FENCE FENCE AND RAI LI NG
OAKLAND CA
VI NTAGE PAVI NG ASPHALT PAVI NG
W NTERS CA
W C MALONEY DEMOLI TI ON
STOCKTON CA
WATKI' N AND BORTOLUSSI LANDSCAPE AND | RRI GATI ON
SAN RAFAEL CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ARGONAUT CONSTRUCTORS EXCAVATI ON ( PARTI AL)

CONTI NUED

SANTA ROSA CA

AVAR CONSTRUCTI ON SYSTEMS | NC
504 F VANDELL WAY
CAMPBELL CA 95008

BARBER W\EBB
LOS ANGELES CA
ON NEXT PAGE

PRESTRESSI NG

GEO MEMBRANE



04- 253804
04- NAP- 121
01/14/03

Bl DDER | D

NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

01/ 15/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

Bl DDER | D

BAY AREA REI NFORCI NG
1060 KAI SER ROAD
NAPA CA 94580

FOUNDATI ON CONSTRUCTCRS | NC
P O BOX 97
CAKLEY CA 94561

M F MAHER
VALLEJO CA

M KE BROWN ELECTRI C
561 A MERCANTI LE DRI VE
COTATI CA 94931

NORTH AMERI CAN FENCE AND SUPPLY
CAKLAND CA

W C MALONEY | NC
P O BOX 30326
STOCKTON CA 95213

WATKI N AND BORTOLUSSI | NC

77 LARKSPUR ST
SAN RAFAEL CA 94901

NAME AND ADDRESS

REI NFCRCI NG STEEL

PI LE DRI VI NG

M NOR CONCRETE

ELECTRI CAL

FENCI NG

BRI DGE DEMOLI TI ON

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02
CONTI NUED

AVAR CONSTRUCTI ON
CAMPBELL CA
ON NEXT PAGE

PRESTRESSI NG



04- 253804
04- NAP- 121
01/14/03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

01/ 15/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAY AREA REI NFORCI NG
NAPA CA

CLEVELAND WRECKI NG
CAKLAND CA

ENVI RO SURVEY
SAN FRANCI SCO CA

LAVRENCE FORD CONSTRUCTI ON
CAKLAND CA

NAFCO
OAKLAND CA

ROYAL SEAL ASPHALT MAI NTENANCE
FREMONT CA

TENNYSON ELECTRI C
LI VERMORE CA

VI NTAGE PAVI NG
W NTERS CA

Bl DDER | D NAME AND ADDRESS

REBAR

BRI DGE REMOVAL ( PARTI AL)

CHROM UM REMOVAL

BARRI ER RAI L ( PARTI AL)

FENCI NG AND RAI LI NG

STRI PI NG

ELECTRI CAL

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AVAR CONSTRUCTI ON
CAMPBELL CA

BAY CI TI ES PAVI NG
CONCCORD CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG

ASPHALT CONCRETE PAVI NG AND BASES



04- 253804
04- NAP- 121
01/14/03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 9
01/ 15/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FOUNDATI ON PI LE
OAKLEY CA

OLI VEI RA FENCE
SANTA CLARA CA

REG ONAL STEEL
TRACY CA

SELBYS SO L
LOOM S CA

SI LVERADO
OAKLAND CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STEI NY AND COVPANY
VALLEJO CA

WATKI' N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

Pl LI NG

BRI DGE METAL RAI L AND METAL BEAM GUARD RAI L

REBAR

ERCSI ON CONTRCL

DEMOLI TI ON

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

LANDSCAPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ARGONAUT CONSTRUCTORS
1236 CENTRAL AVE
SANTA ROSA CA 95402- 0639

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE PAVEMENT, EARTHWORK,



04- 253804
04- NAP- 121
01/14/03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 10

01/ 15/ 03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ARGONAUT CONSTRUCTORS
1235 CENTRAL AVE
SANTA RCSA CA  95402- 0639

AVAR CONSTRUCTI ON SYSTEMS | NC
504 F VANDELL WAY
CAVMPBELL CA 95008

BAY AREA REI NFORCI NG
1060 KAI SER ROAD
NAPA CA 94558

C T M CONSTRUCTI ON
3189 FI TZGERALD RD
RANCHO CORDOVA CA 95742

FOUNDATI ON CONSTRUCTCRS | NC
P O BOX 97
CAKLEY CA 94561

TENNYSON ELECTRI C
7275 NATI ONAL DRI VE
LI VERMORE CA 94550

W C MALONEY
146 KLO RD
STOCKTON CA 95330

WATKI N AND BORTOLUSSI | NC
77 LARKSPUR ST
SAN RAFAEL CA 94901

EXPANDED POLYSTYRENE BLOCKS AND SI TE UTI LI TI ES

PRESTRESSI NG AND CONCRETE

REI NFCRCI NG STEEL

CONCRETE BARRI ER

FOUNDATI ON PI LI NG AND COFFERDAMS

ELECTRI CAL

BRI DGE REMOVAL

LANDSCAPI NG



04- 253804 Bl D245

04- NAP- 121 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
01/14/03 01/ 15/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 30, 000. 00* 30, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 675 3, 400. 00 2, 295, 000. 00
3 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 1, 500 40. 00 60, 000. 00
4 071325 TEMPORARY FENCE ( TYPE ESA) M 440 15. 00 6, 600. 00
5 030137 ASBESTCS HEALTH AND SAFETY PLAN LS LUMP SUM 8, 000. 00* 8, 000. 00
6 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 10, 000. 00* 10, 000. 00
PREVENTI ON PLAN
7 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 45, 000. 00* 45, 000. 00
8 030138 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 12 230. 00 2,760. 00
9 074023 TEMPORARY EROSI ON CONTROL M 9, 200 .70 6, 440. 00
10 074029 TEMPORARY SI LT FENCE M 1, 500 4.00 6, 000. 00
11 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 3, 000. 00 6, 000. 00
12 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 6 2,500. 00 15, 000. 00
13 074034 TEMPORARY COVER M 400 2.00 800. 00
14 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 25, 000. 00* 25, 000. 00
15 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 35, 000. 00* 35, 000. 00
16 (S) 120120 TYPE 111 BARRI CADE EA 74 75. 00 5, 550. 00
17 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 230 37.00 8, 510. 00
18 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 400 14. 00 5, 600. 00
19 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 7,910 5. 00 39, 550. 00
20 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 55 45. 00 2,475.00
21 120300 TEMPORARY PAVEMENT MARKER EA 700 6. 00 4, 200. 00
22 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 4,000. 00 8, 000. 00
23 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,050 35. 00 71, 750. 00
24 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 77 225. 00 17, 325. 00
25 030139 REMOVE SEVER FACI LI TY LS LUWVP SUM 2, 000. 00* 2, 000. 00
26 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 660 21.00 13, 860. 00
27 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 350 31. 00 10, 850. 00
STRI PE
28 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M 4,340 3.00 13, 020. 00
MARKI NG
29 150718 REMOVE THERMOPLASTI C TRAFFI C STRI PE AND M 2,540 3.50 8, 890. 00
PAVEMENT NMARKI NG
30 150742 REMOVE ROADSI DE SI GN EA 21 100. 00 2,100. 00
31 150805 REMOVE CULVERT M 760 85. 00 64, 600. 00
32 150820 REMOVE | NLET EA 6 500. 00 3, 000. 00
33 150821 REMOVE HEADWAL L EA 2 300. 00 600. 00
34 150826 REMOVE NMANHOLE EA 4 725.00 2, 900. 00



04- 253804 Bl D245

04- NAP- 121 CONTRACT PROPOSAL OF LOW BI DDER PAGE 12
01/ 14/ 03 01/ 15/ 03
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 030140 REMOVE Al R RELEASE VALVE EA 2 315. 00 630. 00
36 150841 REMOVE SEWER PI PE M 430 75. 00 32, 250. 00
37 152322 RESET ROADSI DE SI GN (\WOOD POST) EA 2 800. 00 1, 600. 00
38 152391 RELOCATE ROADSI DE SI GN ( METAL POST) EA 1 450. 00 450. 00
39 152392 RELOCATE ROADSI DE SI GN (\WOOD POST) EA 5 600. 00 3, 000. 00
40 152427 ADJUST FI RE HYDRANT EA 1 800. 00 800. 00
41 152430 ADJUST | NLET EA 1 1, 800. 00 1, 800. 00
42 152440 ADJUST MANHOLE TO GRADE EA 1 400. 00 400. 00
43 152469 ADJUST UTI LI TY COVER TO GRADE EA 6 300. 00 1, 800. 00
44 152475 ADJUST SEWER MANHOLE EA 3 400. 00 1, 200. 00
45 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVENENT MR 1, 380 4.00 5, 520. 00
(45 MV MAXI MUM)
46 155003 CAP | NLET EA 3 1, 000. 00 3, 000. 00
47 157550 BRI DGE REMOVAL LS LUMP SUM 900, 000. 00* 900, 000. 00
48 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
49 170101 DEVELOP WATER SUPPLY LS LUMP SUM 4, 500. 00* 4, 500. 00
50 190101 ROADVAY EXCAVATI ON VB 60, 000 9.35 561, 000. 00
51 030141 ROADVWAY EXCAVATI ON ( CHROM UM VB 560 205. 00 114, 800. 00
52 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 1, 100 15. 00 16, 500. 00
(AERI ALLY DEPOSI TED LEAD)
53 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
54 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1, 585 30. 00 47, 550. 00
55 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 5, 575 200. 00 1, 115, 000. 00
56 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 5, 835 25. 00 145, 875. 00
57 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 545 25. 00 13, 625. 00
58 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 4,215 50. 00 210, 750. 00
59 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 415 20. 00 8. 300. 00
60 194001 DI TCH EXCAVATI ON VB 920 30. 00 27, 600. 00
61 030142 DREDGE SEDI MENT SAMPLI NG AND ANALYSI S LS LUMP SUM 6, 000. 00* 6, 000. 00
62 198001 | MPORTED BORROW VB 18, 000 7.80 140, 400. 00
63 030143 LI GHTVEI GHT FI LL VB 31, 350 74. 00 2,319, 900. 00
( EXPANDED POLYSTYRENE BLOCK)
64 030144 GEOTEXTI LE CUSHI ON MR 3, 530 1. 50 5, 295. 00
65 030145 GEOVEMBRANE ( GASOLI NE RESI STANT) MR 13, 200 23. 50 310, 200. 00
66 (S) 200001 H GHVWAY PLANTI NG LS LUMP SUM 35, 000. 00* 35, 000. 00
67 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 750 7.50 5, 625. 00
68 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 6 500. 00 3, 000. 00
69 (S) 203014 FI BER ( EROSI ON CONTRQL) KG 850 .85 722.50



04- 253804 Bl D245

04- NAP- 121 CONTRACT PROPOSAL OF LOW BIDDER PAGE 13
01/ 14/ 03 01/ 15/ 03
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 (S) 203021 FI BER ROLLS M 2,730 16. 00 43, 680. 00

71 (S) 203024 COVPOST ( EROSI ON CONTROL) TONN 2 675. 00 1, 350. 00

72 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 1, 000. 00 3, 000. 00

73 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 83 140. 00 11, 620. 00

74 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 190 4.00 760. 00

75 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 20, 000. 00* 20, 000. 00

76 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 60, 000. 00* 60, 000. 00

77 (S) 030248 18 STATI ON RAI NVASTER | RRI GATI ON EA 1 10, 000. 00 10, 000. 00

CONTROLLER
78 (S) 030249 12 STATI ON RAI NVASTER | RRI GATI ON EA 1 10, 000. 00 10, 000. 00
CONTROLLER

79 (S) 030250 PHONE REPEATER STATI ON EA 1 9, 000. 00 9, 000. 00

80 208304 WATER METER EA 2 7,000. 00 14, 000. 00

81 208731 200 MM CORRUGATED HI GH DENSI TY M 110 120. 00 13, 200. 00

POLYETHYLENE Pl PE CONDUI T

82 260301 CLASS 3 AGGREGATE BASE VB 4,020 40. 00 160, 800. 00

83 290211 ASPHALT TREATED PERVEABLE BASE VB 380 113. 00 42,940. 00

84 390155 ASPHALT CONCRETE ( TYPE A) TONN 7,270 70. 00 508, 900. 00

85 395001 LI QUI D ASPHALT, SC-70 (PRI ME COAT) TONN 10 1. 00 10. 00

86 030146 PORTLAND CEMENT CONCRETE VB 540 430. 00 232, 200. 00

(LOAD DI STRI BUTI ON SLAB)

87 490568 FURNI SH STEEL PILING (HP 360 X 152) M 18, 054 50. 00 902, 700. 00

88 (S) 490569 DRI VE STEEL PILE (HP 360 X 152) EA 890 900. 00 801, 000. 00

89 490706 FURNI SH PI LI NG ( CLASS 900C) M 3, 880 33.00 128, 040. 00

90 (S) 490707 DRI VE PI LE ( CLASS 900C) EA 201 1, 200. 00 241, 200. 00

91 490759 FURNI SH PI LI NG ( CLASS 4000C) M 2,334 30. 00 70, 020. 00

92 (S) 490760 DRI VE Pl LE ( CLASS 4000C) EA 122 1, 200. 00 146, 400. 00

93 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 375, 000. 00* 375, 000. 00

94 510000 SEAL COURSE CONCRETE VB 820 285. 00 233, 700. 00

95 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG MB 2,890 300. 00 867, 000. 00

96 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 11, 745 507. 00 5, 954, 715. 00

97 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL MB 590 350. 00 206, 500. 00

98 (F) 510088 STRUCTURAL CONCRETE, APPROACH SLAB VB 150 500. 00 75, 000. 00

(TYPE N MODI FI ED)

99 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 24.3 1, 200. 00 29, 160. 00
100 511047 ANTI - GRAFFI TI  COATI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
101 (F) 511064 FRACTURED RI B TEXTURE MR 770 90. 00 69, 300. 00
102 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 55 400. 00 22, 000. 00



04- 253804 Bl D245

04- NAP- 121 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
01/ 14/ 03 01/ 15/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
103 (S) 519129 JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 83 1, 200. 00 99, 600. 00
104 ( SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 2,335,000 1.05 2, 451, 750. 00
105 ( SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 75, 000 1.10 82, 500. 00
106 ( SF) 049156 NAVI GATI ONAL CLEARANCE GAUGE EA 2 10, 000. 00 20, 000. 00
(BRI DGE MOUNTED)
107 030147 BARRI ER MOUNTED S| GN ( METAL PGCST) EA 14 1, 000. 00 14, 000. 00
108 (S) 030148 ROADSI DE SI GN ( ELECTROLI ER HOOD) EA 4 1, 000. 00 4, 000. 00
109 620904 300 MM ALTERNATI VE Pl PE CULVERT M 51 195. 00 9, 945. 00
110 620909 450 MM ALTERNATI VE PI PE CULVERT M 160 175. 00 28, 000. 00
111 620913 600 MM ALTERNATI VE Pl PE CULVERT M 18 185. 00 3, 330. 00
112 620919 750 MM ALTERNATI VE PI PE CULVERT M 16 210. 00 3, 360. 00
113 620930 1050 MM ALTERNATI VE PI PE CULVERT M 1 2,025. 00 2, 025. 00
114 650574 450 MM REI NFORCED CONCRETE PI PE M 15 250. 00 3, 750. 00
(CLASS V)
115 650580 900 MV REI NFORCED CONCRETE Pl PE M 220 230. 00 50, 600. 00
(CLASS V)
116 681134 80 MM PLASTI C PI PE ( EDGE DRAI N) M 190 21.00 3, 990. 00
117 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 55 25. 00 1, 375. 00
118 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 1 1, 500. 00 1, 500. 00
(2.77 MM THI CK)
119 705226 750 MM CONCRETE FLARED END SECTI ON EA 1 430. 00 430. 00
120 705227 900 MM CONCRETE FLARED END SECTI ON EA 3 650. 00 1, 950. 00
121 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 100. 00 100. 00
122 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 100. 00 100. 00
123 705340 1050 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 250. 00 1, 250. 00
124 707247 1200 MV PRECAST CONCRETE Pl PE MANHOLE M 4 750. 00 3, 000. 00
125 721010 ROCK SLOPE PROTECTI ON VB 25 100. 00 2, 500. 00
(BACKING NO. 1, METHOD B)
126 729010 ROCK SLOPE PROTECTI ON FABRI C MR 81 5. 00 405. 00
127 (S) 731502 M NOR CONCRETE (M SCELLANEOUS VB 240 350. 00 84, 000. 00
CONSTRUCTI ON)
128 (S) 731511 M NOR CONCRETE (| SLAND PAVI NG) VB 13 725. 00 9, 425. 00
129 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,168 3.00 6, 504. 00
130 ( SF) 750498 M SCELLANEQUS METAL KG 3, 650 8. 50 31, 025. 00
(RESTRAI NER - CABLE TYPE)
131 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 20, 725 8. 00 165, 800. 00
132 810110 SURVEY MONUMENT EA 3 800. 00 2, 400. 00
133 820135 OBJECT MARKER (TYPE R) EA 2 180. 00 360. 00



04- 253804 Bl D245
04- NAP- 121 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
01/ 14/ 03 01/ 15/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
134 820141 OBJECT MARKER (TYPE K- 1) EA 1 60. 00 60. 00
135 ( SF) 833088 TUBULAR HANDRAI LI NG M 1,281 70. 00 89, 670. 00
136 ( SF) 049157 METAL TUBE BRI DGE RAI LI NG (Bl KE RAI LI NG M 545 95. 00 51, 775. 00
137 (S) 839603 CRASH CUSHI ON (ADI EM) EA 2 18, 000. 00 36, 000. 00
138 (F) 049158 CONCRETE BARRI ER ( TYPE 80 MODI FI ED) M 1,095 310. 00 339, 450. 00
139 (F) 049159 CONCRETE BARRI ER ( TYPE 80 SW MODI FI ED) M 1,091 450. 00 490, 950. 00
140 (F) 049160 CONCRETE BARRI ER ( TYPE 80A SW MODI FI ED) M 180 455. 00 81, 900. 00
141 030149 CONCRETE BARRI ER ( TYPE 80B MODI FI ED) M 59 375. 00 22, 125. 00
142 030150 CONCRETE BARRI ER ( TYPE 80B SW MODI FI ED) M 105 475. 00 49, 875. 00
143 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 150 50. 00 7,500. 00
144 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 140 4.50 9, 630. 00
145 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 940 6. 00 11, 640. 00
146 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 270 7.00 1, 890. 00
147 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 26 3.50 91. 00
(BROKEN 1.83 M- 0.30 M
148 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 270 4.00 9, 080. 00
(BROKEN 5.18 M- 2.14 M
149 (S) 030151 150 MM THERMOPLASTI C TRAFFI C STRI PE M 170 4.00 680. 00
(BROKEN 2.44 M- 1.22 M
150 (S) 840660 PAI NT PAVEMENT MARKI NG M2 11 65. 00 715. 00
151 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 42 6. 00 252. 00
152 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 520 7.00 3, 640. 00
153 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 100, 000. 00* 100, 000. 00
154 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 100, 000. 00* 100, 000. 00
155 (S) 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 175, 000. 00* 175, 000. 00
156 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 225, 000. 00* 225, 000. 00
157 (S) 030152 EMERGENCY VEH CLE DETECTOR EA 7 1, 000. 00 7, 000. 00
158 (S) 860430 LI GHTI NG ( NAVI GATI ON) LS LUMP SUM 60, 000. 00* 60, 000. 00
159 (S) 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUMP SUM 25, 000. 00* 25, 000. 00
160 (S) 030153 50 MM PVC CONDUI T ( AT&T) M 1, 000 50. 00 50, 000. 00
161 (S) 030154 100 MM PVC CONDUI T ( AT&T) M 1, 000 55. 00 55, 000. 00
162 (S) 030155 150 MM CONDUI T (7. 11 MM THI CK) M 1, 370 170. 00 232, 900. 00
( THREADED RI Gl D STEEL Pl PE) (PG&E)
163 (S) 030156 150 MM PVC CONDUI T ( PG&E) M 630 32.00 20, 160. 00
164 (S) 030157 PULL BOX ( AT&T) EA 2 1, 000. 00 2, 000. 00
165 (S) 030158 SPLI CE VAULT ( PG&E) EA 2 5, 000. 00 10, 000. 00
166 999990 MOBI LI ZATI ON LS LUMP SUM 2, 826, 000. 00* 2, 826, 000. 00

TOTAL 28, 384, 624. 50
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04- 253804
04- NAP- 121
01/14/03
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.00
.00
.00
.00
.00
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.00
.00
.00
.00

7500.
1350000.
27000.
8800.
2500.
2000.
20000.
12000.
9200.
18000.
8000.
15000.
4800.
15000.
30000.
7400.
5060.
1600.
7910.
2200.
2100.
20000.
61500.
30800.
5000.
3960.
2100.
13020.
7620.
2100.
45600.
3000.
600.
2400.
1000.
21500.
1200.
500.
2250.

SUMMARY

OF

. 00*
. 00*
.00
.00
.00
.50
.00
.00
.00
.00
300.
15, 000.
10.

15.

.50
.00
250.
100.

1, 000.
1, 500.
1, 000.
750.
100.
500.
300.
400.

00
00*
00
00

00
00
00
00
00
00
00
00
00
00

REMA/

20000.
1350000.
30000.
8800.
10000.
10000.
100000.
6000.
5520.
30000.
6000.
24000.
1200.
15000.
100000.
11100.
9200.
3200.
19775.
2750.
3500.
20000.
71750.
23100.
15000.
6600.
5250.
10850.
10160.
5250.
76000.
6000.
3000.
4000.
1500.
43000.
1000.
300.
2000.

NI NG BI DDERS

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
.25
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

30000.
1822500.
21000.
1760.
2500.
1500.
30000.
3000.
9200.
15000.
3000.
12600.
1400.
25000.
20000.
27750.
4600.
1200.
7910.
1650.
2800.
20000.
65600.
18480.
10000.
1320.
1050.
5425.
5080.
2100.
16720.
2400.
800.
2400.
400.
12900.
600.
200.
1000.

Bl D245
PAGE 16
01/ 15/ 03
FI FTH
Bl D AMOUNT
30, 000. 00* 30000.
6, 000. 00 4050000.
13. 00 19500.
5.00 2200.
15, 000. 00* 15000.
5, 000. 00~ 5000.
210, 000. 00* 210000.
200. 00 2400.
.60 5520.
7.00 10500.
1, 100. 00 2200.
1, 300. 00 7800.
13. 00 5200.
15, 000. 00~ 15000.
42, 000. 00* 42000.
100. 00 7400.
20. 00 4600.
3. 00 1200.
1.00 7910.
20. 00 1100.
4.00 2800.
20, 000. 00 40000.
25. 00 51250.
230. 00 17710.
18, 000. 00* 18000.
21.00 13860.
30. 00 10500.
1.50 6510.
2.00 5080.
125. 00 2625.
20. 00 15200.
105. 00 630.
150. 00 300.
500. 00 2000.
1, 100. 00 2200.
30. 00 12900.
400. 00 800.
400. 00 400.
400. 00 2000.



| TEM
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45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 253804
04- NAP- 121
01/14/03

1, 000.
500, 000.
40, 000.
4, 500.
9.

200.

15.

2, 500.
30.
250.
100.

30.

10.

15.

30.

7, 500.
8.

75.

2.

18.

40, 000.
5

500.

7.

800.
500.
80.

2.

10, 000.
50, 000.
10, 000.
9, 000.

00*

00*

00*

00*
00*
00
00

500000.
40000.
4500.
570000.
112000.
16500.
2500.
47550.
1393750.
583500.
16350.
42150.
6225.
27600.
7500.
144000.
2351250.
7060.
237600.
40000.
3750.
3000.
595.
19110.
1600.
1500.
6640.
475.
10000.
50000.
10000.
9000.

SUMMARY

1, 000.
400, 000.
100, 000.

4, 500.

12.

175.
20.

10, 000.
60.

75.
200.
50.

25.

75.

10.

15, 000.

75.

3.

30.

50, 000.
6

500.

1.

15.
600.

1, 000.
100.

4.

20, 000.
50, 000.
15, 000.
14, 000.

OF

00*

00*

00*

00*
00*
00
00

REMA/

400000.
100000.
4500.
720000.
98000.
22000.
10000.
95100.
418125.
1167000.
27250.
105375.
31125.
9200.
15000.
180.
2351250.
10590.
396000.
50000.
4875.
3000.
850.
40950.
1200.
3000.
8300.
760.
20000.
50000.
15000.
14000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

1, 000. 00 1000
4,500. 00 4500
4, 500. 00 4500
425. 00 2550
500. 00 1500
13. 00 17940
250. 00 750.
200, 000. 00* 200000.
40, 000. 00* 40000.
4,500. 00* 4500.
29. 00 1740000.
150. 00 84000.
20. 00 22000.
1, 500. 00* 1500.
40. 00 63400.
550. 00 3066250.
70. 00 408450.
40. 00 21800.
33. 00 139095.
95. 00 39425.
12. 00 11040.
50, 000. 00* 50000.
20. 00 360000.
80. 00 2508000.
2.00 7060.
15. 00 198000.
36, 000. 00* 36000.
4.50 3375.
175. 00 1050.
1.00 850.
7.00 19110.
800. 00 1600.
350. 00 1050.
110. 00 9130.
3.00 570.
20, 000. 00* 20000.
70, 000. 00* 70000.
10, 000. 00 10000.
8, 000. 00 8000.

Bl D245
PAGE 17
01/ 15/ 03
FI FTH
Bl D AMOUNT
2,100. 00 2100
970. 00 970
750. 00 750
660. 00 3960
900. 00 2700
7.20 9936
440. 00 1320.
1, 286, 050. 00* 1286050.
40, 000. 00* 40000.
4,500. 00* 4500.
17.50 1050000.
105. 00 58800.
9. 00 9900.
16, 000. 00* 16000.
20. 00 31700.
220. 00 1226500.
145. 00 846075.
22.00 11990.
57. 00 240255.
17. 00 7055.
8. 00 7360.
10, 000. 00~ 10000.
8. 00 144000.
74.00 2319900.
3.50 12355.
3. 00 39600.
36, 000. 00* 36000.
6.70 5025.
450. 00 2700.
1.00 850.
14. 00 38220.
670. 00 1340.
650. 00 1950.
135. 00 11205.
4.00 760.
26, 000. 00* 26000.
62, 000. 00* 62000.
11, 000. 00 11000.
10, 000. 00 10000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04- 253804
04- NAP- 121
01/14/03

13200.
160800.
43700.
378040.
5000.
135000.
992970.
445000.
116400.
120600.
70020.
73200.
350000.
205000.
722500.
9595665.
236000.
37500.
21870.
7500.
46200.
6875.
58100.
2381700.
90000.
6000.
9800.
4000.
8160.
28800.
3600.
3520.
2000.
3900.
55000.
3800.
1375.

SUMMARY

OF

. 00*

.68
.50
1, 500.
400.
1, 500.
350.
450.
500.
550.
1, 000.
400.
500.
15.

25.

00
00
00
00
00
00
00
00
00
00
00
00

REMA/

5500.
221100.
47500.
436200.
5000.
216000.
902700.
623000.
174600.
241200.
93360.
146400.
250000.
287000.
578000.
7047000.
324500.
82500.
36450.
30000.
15400.
41250.
91300.
3922800.
112500.
3000.
5600.
6000.
17850.
72000.
9000.
8800.
1000.
6000.
110000.
2850.
1375.

NI NG B

400,

| DDERS
FOURTH
AMOUNT

500. 00 7500
500. 00 5000.
120. 00 13200.
80. 00 321600.
225.00 85500.
61. 00 443470.
780. 00 7800.
450. 00 243000.
55. 00 992970.
770. 00 685300.
40. 00 155200.
900. 00 180900.
40. 00 93360.
900. 00 109800.
000. 00* 400000.
370. 00 303400.
400. 00 1156000.
650. 00 7634250.
500. 00 295000.
600. 00 90000.
300. 00 31590.
000. 00* 34000.
95. 00 73150.
700. 00 38500.
050. 00 87150.
.50 1167500.
1.20 90000.
000. 00 10000.
400. 00 5600.
000. 00 40000.
250. 00 12750.
250. 00 40000.
250. 00 4500.
300. 00 4800.
350. 00 350.
250. 00 3750.
425. 00 93500.
50. 00 9500.
50. 00 2750.

Bl D245
PAGE 18
01/ 15/ 03
FI FTH
Bl D AMOUNT
9, 000. 00 9000
3, 500. 00 7000.
60. 00 6600.
46. 00 184920.
150. 00 57000.
73. 00 530710.
2, 000. 00 20000.
350. 00 189000.
55. 00 992970.
800. 00 712000.
34. 00 131920.
780. 00 156780.
34. 00 79356.
830. 00 101260.
400, 000. 00* 400000.
250. 00 205000.
300. 00 867000.
620. 00 7281900.
600. 00 354000.
500. 00 75000.
1, 540. 00 37422.
5, 000. 00* 5000.
70. 00 53900.
55. 00 3025.
70. 00 5810.
1.00 2335000.
1.15 86250.
2, 000. 00 4000.
300. 00 4200.
500. 00 2000.
180. 00 9180.
190. 00 30400.
130. 00 2340.
200. 00 3200.
390. 00 390.
380. 00 5700.
400. 00 88000.
15. 00 2850.
64. 00 3520.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156

04- 253804
04- NAP- 121
01/14/03

10, 000.
190.
290.
290.
330.
600.

40.

90, 000.
80, 000.
140, 000.
170, 000.

whNoeRERRENERE

103625.
2250.
300.
50.
64050.
49050.
20000.
208050.
316390.
52200.
19470.
63000.
6000.
2461.
2910.
540.
26.
2270.
221.
330.
84.
1950.
90000.
80000.
140000.
170000.

SUMMARY

20, 000.

OF

REMA/

124350.
3000.
400.
150.
128100.
54500.
40000.
284700.
392760.
72000.
32450.
57750.
6000.
2140.
2910.
540.

52.
2270.
340.
550.
168.
2600.
100000.
100000.
200000.
150000.

NI NG BI DDERS

10, 000.

186525.
600.
300.

60.
83265.
54500.
20000.

273750.

465857.

87660.
36344.
72030.
6000.
2140.
2425.
405.
26.
2270.
170.
715.
210.
2600.

105000.

115000.

250000.

40000.

Bl D245
PAGE 19
01/ 15/ 03
FI FTH
Bl D AMOUNT
1, 340. 00 1340
920. 00 920
1, 310. 00 3930
440. 00 440
540. 00 540.
1, 040. 00 1040
890. 00 3560
100. 00 2500
2.00 162
350. 00 84000
800. 00 10400
3.00 6504
18. 00 65700.
6. 00 124350.
850. 00 2550.
100. 00 200.
100. 00 100.
75. 00 96075.
180. 00 98100.
12, 000. 00 24000.
430. 00 470850.
480. 00 523680.
530. 00 95400.
560. 00 33040.
580. 00 60900.
48. 00 7200.
4.40 9416.
5.50 10670.
7.00 1890.
4.00 104.
4.00 9080.
4.00 680.
65. 00 715.
5. 00 210.
6. 00 3120.
225, 000. 00* 225000.
185, 000. 00* 185000.
335, 000. 00* 335000.
300, 000. 00* 300000.



| TEM

157
158
159
160
161
162
163
164
165

166
TOT

04- 253804
04- NAP- 121
01/14/03
SECOND
Bl D AMOUNT
800. 00 5600. 00
50, 000. 00* 50000. 00
25, 000. 00* 25000. 00
48. 00 48000. 00
56. 00 56000. 00
175. 00 239750. 00
32.00 20160. 00
900. 00 1800. 00
5, 000. 00 10000. 00
2,935, 687. 00* 2935687. 00

29, 430, 000. 00

29, 694, 289. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
1, 000. 00 7000
50, 000. 00* 50000
35, 000. 00* 35000
50. 00 50000
55. 00 55000
100. 00 137000.
35. 00 22050
5, 000. 00 10000.
5, 000. 00 10000.
2,900, 000. 00* 2900000

NI NG BI DDERS
FOURTH

Bl D AMOUNT
100. 00 700
5, 000. 00* 5000
15, 000. 00* 15000
3.75 3750
12. 75 12750
19. 00 26030
19. 00 11970
500. 00 1000
28, 000. 00 56000
3, 100, 000. 00* 3100000

31, 552, 948. 00

Bl D245

33, 790, 000. 00

PAGE 20
01/ 15/ 03
FI FTH
AMOUNT

2,500. 00 17500.
50, 000. 00* 50000.
10, 000. 00* 10000.
173. 00 173000.
74. 00 74000.
160. 00 219200
27.00 17010
5, 100. 00 10200.
5, 600. 00 11200.
3, 125, 800. 00* 3125800
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04- NAP- 121
01/14/03

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
400.
2, 500.
20.

30.
.00
.00
175.
140.
550.
550.
550.
550.
130.
200.
250.
200.

00
00*
00
00

00
00
00
00
00
00
00
00
00
00

30000.
3375000.
15000.
9680.
7500.
5000.
51000.
9000.
11040.
9000.
6500.
16200.
8000.
55000.
70000.
8880.
6900.
3200.
7910.
1375.
3500.
30000.
73800.
30800.
2500.
13200.
10500.
21700.
12700.
3675.
106400.
3300.
1100.
2200.
1100.
55900.
400.
250.
1000.

SUMMARY

OF

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
.00
.00
.00
.00
350.
200.
500.
100.
300.
150.
150.
150.

00
00
00
00
00
00
00
00

REMA/

30000.
6075000.
22500.
4840.
10000.
10000.
20000.
8400.
6900.
22500.
10000.
45000.
8000.
30000.
40000.
7400.
8050.
4800.
31640.
1375.
3500.
30000.
51250.
11550.
10000.
13200.
10500.
8680.
7620.
420.
22800.
2100.
400.
2000.
200.
129000.
300.
150.
750.

N |

N G

B I

DDERS

Bl D245
PACGE 21
01/ 15/ 03



04- 253804 Bl D245

04- NAP- 121 SUMMARY OF REMAI NI NG BI DDERS PAGE 22
01/14/03 01/ 15/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 300. 00 300. 00 500. 00 500. 00
41 1, 750. 00 1750. 00 2,000. 00 2000. 00
42 525. 00 525. 00 500. 00 500. 00
43 350. 00 2100. 00 250. 00 1500. 00
44 525. 00 1575. 00 350. 00 1050. 00
45 10. 00 13800. 00 4.00 5520. 00
46 1, 750. 00 5250. 00 500. 00 1500. 00
47 1, 100, 000. 00* 1100000. 00 650, 000. 00* 650000. 00
48 40, 000. 00* 40000. 00 40, 000. 00* 40000. 00
49 4,500. 00* 4500. 00 4, 500. 00* 4500. 00
50 20. 00 1200000. 00 20. 00 1200000. 00
51 205. 00 114800. 00 500. 00 280000. 00
52 16. 50 18150. 00 15. 00 16500. 00
53 25, 000. 00* 25000. 00 40, 000. 00* 40000. 00
54 57. 00 90345. 00 150. 00 237750. 00
55 50. 00 278750. 00 250. 00 1393750. 00
56 57. 00 332595. 00 150. 00 875250. 00
57 50. 00 27250. 00 30. 00 16350. 00
58 80. 00 337200. 00 50. 00 210750. 00
59 120. 00 49800. 00 65. 00 26975. 00
60 20. 00 18400. 00 8. 00 7360. 00
61 42, 000. 00* 42000. 00 4, 000. 00* 4000. 00
62 13. 00 234000. 00 15. 00 270000. 00
63 93. 00 2915550. 00 115. 00 3605250. 00
64 4.00 14120. 00 1.50 5295. 00
65 13. 00 171600. 00 25.00 330000. 00
66 40, 000. 00* 40000. 00 30, 000. 00* 30000. 00
67 10. 00 7500. 00 3. 00 2250. 00
68 600. 00 3600. 00 400. 00 2400. 00
69 2.00 1700. 00 1.00 850. 00
70 12. 00 32760. 00 10. 00 27300. 00
71 600. 00 1200. 00 750. 00 1500. 00
72 1, 500. 00 4500. 00 1, 000. 00 3000. 00
73 125. 00 10375. 00 60. 00 4980. 00
74 5. 00 950. 00 1.50 285. 00
75 25, 000. 00* 25000. 00 10, 000. 00* 10000. 00
76 65, 000. 00* 65000. 00 50, 000. 00* 50000. 00
77 5, 000. 00 5000. 00 15, 000. 00 15000. 00
78 5, 000. 00 5000. 00 15, 000. 00 15000. 00




04- 253804 Bl D245

04- NAP- 121 SUMMARY OF REMAI NI NG BI DDERS PAGE 23
01/14/03 01/ 15/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

79 10, 000. 00 10000. 00 10, 000. 00 10000. 00
80 3, 500. 00 7000. 00 7, 500. 00 15000. 00
81 75. 00 8250. 00 200. 00 22000. 00
82 60. 00 241200. 00 45. 00 180900. 00
83 100. 00 38000. 00 160. 00 60800. 00
84 75. 00 545250. 00 65. 00 472550. 00
85 450. 00 4500. 00 900. 00 9000. 00
86 335. 00 180900. 00 150. 00 81000. 00
87 63. 00 1137402. 00 65. 00 1173510. 00
88 730. 00 649700. 00 800. 00 712000. 00
89 32.00 124160. 00 50. 00 194000. 00
90 850. 00 170850. 00 900. 00 180900. 00
91 40. 00 93360. 00 48. 00 112032. 00
92 1, 025. 00 125050. 00 900. 00 109800. 00
93 435, 000. 00* 435000. 00 300, 000. 00* 300000. 00
94 2, 300. 00 1886000. 00 250. 00 205000. 00
95 400. 00 1156000. 00 250. 00 722500. 00
96 684. 00 8033580. 00 625. 00 7340625. 00
97 600. 00 354000. 00 600. 00 354000. 00
98 400. 00 60000. 00 150. 00 22500. 00
99 1, 400. 00 34020. 00 1, 500. 00 36450. 00
100 30, 000. 00* 30000. 00 25, 000. 00* 25000. 00
101 65. 00 50050. 00 150. 00 115500. 00
102 600. 00 33000. 00 250. 00 13750. 00
103 1, 000. 00 83000. 00 1, 000. 00 83000. 00
104 1. 07 2498450. 00 1.00 2335000. 00
105 1.20 90000. 00 1.00 75000. 00
106 10, 000. 00 20000. 00 5, 000. 00 10000. 00
107 800. 00 11200. 00 300. 00 4200. 00
108 800. 00 3200. 00 500. 00 2000. 00
109 130. 00 6630. 00 300. 00 15300. 00
110 170. 00 27200. 00 300. 00 48000. 00
111 220. 00 3960. 00 400. 00 7200. 00
112 300. 00 4800. 00 500. 00 8000. 00
113 1, 500. 00 1500. 00 2, 000. 00 2000. 00
114 250. 00 3750. 00 300. 00 4500. 00
115 320. 00 70400. 00 700. 00 154000. 00
116 30. 00 5700. 00 250. 00 47500. 00
117 110. 00 6050. 00 250. 00 13750. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04- 253804
04- NAP- 121
01/14/03

17, 000.

125, 000.

90, 000.
230, 000.
220, 000.

165800.
1500.
100.

50.
96075.
98100.
34000.
547500.
545500.
77400.
25370.
48300.
7500.
3210.
11349.
810.
130.
3405.
850.
440.
210.
2600.
125000.
90000.
230000.
220000.

SUMMARY

150, 000.
100, 000.
200, 000.
200, 000.

OF

REMA/

269425.
3000.
100.

50.
89670.
98100.
15000.
492750.
545500.
34200.
28320.
79800.
6000.
8560.
9700.
1620.
78.
6810.
680.
550.
210.
3120.
150000.
100000.
200000.
200000.
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04- 253804 Bl D245

04- NAP- 121 SUMMARY OF REMAI NI NG BI DDERS PAGE 25
01/14/03 01/ 15/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
157 900. 00 6300. 00 1, 500. 00 10500. 00
158 70, 000. 00* 70000. 00 75, 000. 00* 75000. 00
159 35, 000. 00* 35000. 00 40, 000. 00* 40000. 00
160 24.00 24000. 00 10. 00 10000. 00
161 24. 00 24000. 00 15. 00 15000. 00
162 175. 00 239750. 00 100. 00 137000. 00
163 140. 00 88200. 00 20. 00 12600. 00
164 1, 600. 00 3200. 00 1, 500. 00 3000. 00
165 6, 000. 00 12000. 00 5, 000. 00 10000. 00
166 3, 600, 000. 00* 3600000. 00 3, 750, 000. 00* 3750000. 00

TOT 36, 162, 890. 00 38, 225, 072. 00



